

WAITE PARK AMPHITHEATER PHASE 2

ALTERNATES

CONTRACTOR	Alt.#1: Provide photovoltaic system in its entirety	Alt.#2: Provide entire concessions and restroom building- West	Alt.#3: Provide entire concessions and restroom building- East	Alt.#4: Provide metal wall panels at CMU walls in lieu of painted walls	Grand Total
Alliance Building Corp.	\$21,900	\$752,000	\$872,000	\$20,000	\$1,665,900
Donlar Construction	\$20,800	\$806,000	\$904,000	\$36,100	\$1,766,900
W. Gohman Construction	\$20,721	\$871,900	\$965,000	\$38,350	\$1,895,971
Bradbury Stamm- Winkelman	\$50,800	\$914,000	\$1,007,000	\$50,700	\$2,022,500
Terra Construction	\$25,000	\$941,000	\$999,000	\$65,000	\$2,030,000
Kue Contractors, Inc.	\$22,200	\$969,176	\$1,006,520	\$61,208	\$2,059,104
BCI Construction, Inc.	\$21,200	\$1,125,000	\$1,225,000	\$73,000	\$2,444,200